

BID ADDENDUM NO. 2

INVITATION TO BID NO. 2778

SOUTH CREEK GREENWAY (FREMONT TO GLENSTONE)
Federal Project CRP-5901(830)
PW File No. 2024PW0002

SOUTH CREEK GREENWAY (SUNSET/GLENSTONE CROSSING)
Federal Project CRP-5901(839)
PW File No. 2024PW0055

Issued to all Bid Document Holders of Record

DATE: August 28, 2026
BID OPENING: 10:30 A.M., Thursday, September 3, 2026

This addendum forms a part of the Bid Documents for the project described above. The original Bid Documents and any prior addenda remain in full force and effect except as modified by the following, which shall take precedence over any contrary provision in the prior documents. The following clarifications are made:

JOB SPECIAL PROVISIONS

1. CRP 5901(830) Job Special Provisions Table of Contents - Remove and replace with CRP 5901(830) Job Special Provisions Table of Contents that is attached to this Bid Addendum No. 2.
2. CRP 5901(830) Addition of JSP 130 – Correction Period that is attached to this Bid Addendum No. 2.
3. CRP 5901(839) Job Special Provisions Table of Contents - Remove and replace with CRP 5901(839) Job Special Provisions Table of Contents that is attached to this Bid Addendum No. 2.
4. CRP 5901(839) Addition of JSP 130 – Correction Period that is attached to this Bid Addendum No. 2.

QUESTIONS:

1. Please confirm in writing whether the Work Zone Specialist (JSP-03.01, CRP-5901(839)) may be the same individual serving as the Prime Contractor's superintendent, or whether these must be two separate, dedicated personnel.

Answer: Yes, these positions can be performed by one person.

2. For the temporary traffic signal trailer referenced in JSP-110 (CRP-5901(830)), please confirm who bears responsibility and liability for the trailer — including setup, operation, and takedown/removal — the City, or the contractor.

Answer: See JSP-110 for project CRP-5901(830), under Add to 14.1.4 Temporary Traffic Signals, the temporary traffic signal trailer will be provided by the City of Springfield for installation by the Contractor on the project site. The Contractor will be responsible for the setup, operation, and removal of the temporary traffic signal trailer. The City of Springfield will transport, deliver, and pickup the trailer to/from the project site. The Contractor shall coordinate with the City of Springfield, Signal Shop at (417) 864-1977, at least forty-eight hours (48) hours in advance.

3. Please confirm the specified method for sealing pipe penetrations into the 6'x5' and 6'x6' Junction Boxes (Items 37 and 38, CRP-5901(839)) — factory-installed flexible boot/gasket connection, or field-applied non-shrink grout. Additionally, please confirm the overall height dimension for each junction box structure.


Answer: Please refer to MoDOT Standard 731.10 which gives direction on sealing method. Please refer to Plan Sheet 17 for the specific height of the junction box.

4. Please confirm the required warranty period following substantial completion for concrete flatwork, the retaining wall, and signal-related work.

Answer: See JSP-130 Correction Period in both the CRP 5901(830) and CRP 5901(839) bid books. JSP-130 is added to both the CRP 5901(830) and CRP 5901(839) bid books via Bid Addendum #2.

In order to have a valid proposal, this addendum must be acknowledged and returned with your bid proposal.

If you have any questions concerning this addendum, please contact Evan Bergmann, City of Springfield, Public Works – Transportation Engineering at evan.bergmann@springfieldmo.gov or (417) 864-1969.


Evan Bergmann
Public Works Department
City of Springfield, Missouri

Acknowledged by Bidder:

Representative

Date

Company

JOB SPECIAL PROVISIONS TABLE OF CONTENTS

JSP – 01	Control of Work, Inspection and Testing
JSP – 01.01	General Provisions
JSP – 01.02	Award of Contract and Submittal Requirements
JSP – 02	Contract Time and Retainage
JSP – 02.01	Liquidated Damages for Winter Months
JSP – 03	Working Hours
JSP – 04	Incident Management
JSP – 05	Required Contract Milestones
JSP – 06	General Conditions Revisions
JSP – 07	Additional Insured
JSP – 08	Communication and Public Meetings
JSP – 09	Shop Drawings & Samples
JSP – 10	ADA Compliance and Final Acceptance of Constructed Facilities
JSP – 11	Property Owner Agreements
JSP – 12	Utilities
JSP – 13	Erosion and Sediment Control Certification
JSP – 14	Stormwater Pollution Prevention Plan
JSP – 15	Add Alternate Sections
JSP – 16	Supplemental Revisions
JSP – 17	Temporary Traffic Control
JSP – 18	Changed Condition Clauses
JSP – 19	Guidelines for Obtaining Environmental Clearance (Borrow Site)
JSP – 20	Misc Adjustments, Misc Removals, and Incidental Items
JSP – 21	LPA Buy America Requirements
JSP – 100	Mobilization and Bonds
JSP – 109	Tree Preservation and Protection
JSP – 110	Traffic Signals
JSP – 120	Coordination with Other City Projects
JSP – 130	Correction Period

JOB SPECIAL PROVISIONS TABLE OF CONTENTS

The following JSP's were prepared by:

HG Consult, Inc
Engineering Consultant
1533 Locust Street
Kansas City, MO 64108



JSP – 200	Inlet Top Reconstruction
JSP – 201	Modular Block Retaining Wall

Job Special Provision-130 – Correction Period

South Creek Greenway (Fremont to Glenstone) CRP 5901(830)
Project No. 2024PW0002

1.0 Reference: General Conditions -2 -13. ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

2.0 Correction Period. GC-2-13.07 *Correction Period* is replaced with the following:

The Contractor shall be responsible for the condition of all material and all work performed as part of this contract. All manufacturer warranties or guarantees shall apply. The Contractor shall guarantee satisfactory in-service operation of mechanical and electrical equipment and related components for a period of six (6) months after acceptance by the City.

JOB SPECIAL PROVISIONS TABLE OF CONTENTS

JSP – 01	Control of Work, Inspection and Testing
JSP – 01.01	General Provisions
JSP – 01.02	Award of Contract and Submittal Requirements
JSP – 02	Contract Time and Retainage
JSP – 02.01	Liquidated Damages for Winter Months
JSP – 03	Working Hours
JSP – 03.01	Work Zone Traffic Management
JSP – 04	Incident Management
JSP – 05	Required Contract Milestones
JSP – 06	General Conditions Revisions
JSP – 07	Additional Insured
JSP – 08	Communication and Public Meetings
JSP – 09	Shop Drawings, Submittals & Samples
JSP – 10	ADA Compliance and Final Acceptance of Constructed Facilities
JSP – 11	Property Owner Agreements
JSP – 12	Utilities
JSP – 13	Erosion and Sediment Control Certification
JSP – 14	Stormwater Pollution Prevention Plan
JSP – 15	Add Alternate Sections
JSP – 16	Supplemental Revisions
JSP – 18	Changed Condition Clauses
JSP – 19	Guidelines for Obtaining Environmental Clearance (Borrow Site)
JSP – 20	Misc Adjustments, Misc Removals, and Incidental Items
JSP – 21	LPA Buy America Requirements
JSP – 100	Mobilization and Bonds
JSP – 120	Coordination with Other City Projects
JSP – 130	Correction Period

JOB SPECIAL PROVISIONS TABLE OF CONTENTS

The following JSP's were prepared by:

HG Consult, Inc
Engineering Consultant
1533 Locust Street
Kansas City, MO 64108

JSP – 200	Junction Box
JSP – 201	Misc. Steel Plate Drain
JSP – 202	ADA Compliant Moveable Barricade



Job Special Provision-130 – Correction Period

South Creek Greenway (Sunset/Glenstone Crossing) CRP 5901(839)
Project No. 2024PW0055

1.0 Reference: General Conditions -2 -13. ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

2.0 Correction Period. GC-2-13.07 *Correction Period* is replaced with the following:

The Contractor shall be responsible for the condition of all material and all work performed as part of this contract. All manufacturer warranties or guarantees shall apply. The Contractor shall guarantee satisfactory in-service operation of mechanical and electrical equipment and related components for a period of six (6) months after acceptance by the City.